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SUPPLEMENTAL REQUIREMENTS TO THE RFP


SUPPLEMENTAL REQUIREMENT NO. 1:  RESOURCES

As part of its Project Plan and Deployment Schedule, each Proposer should identify the number of resources the Proposer will commit to complete the project by the installation deadline (5-6 months).  As a result, APPENDIX II: EQUIPMENT AND SERVICE REQUIREMENTS, Part 6. PROJECT PLAN AND DEPLOYMENT SCHEDULE is amended in its entirety to read as follows:

Provide a project plan and deployment schedule with:

A. Dates for the proposed wireless equipment installation into the PRDE sites included in this RFP;
B. Dates to provide technical training to OSIATD technicians; and
C. The number of resources Proposer will commit to the project in order to complete the deployment within 5-6 months.

SUPPLEMENTAL REQUIREMENT NO. 2:  FIBER

In situations where the distance between cabinets at Puerto Rico Department of Education schools is more than 350 feet, fiber must be used instead of Category 6 copper.  Therefore, each Proposer is required to include a separate per run price quote in their proposal for a 350-foot fiber run.

SUPPLEMENTAL REQUIREMENT NO. 3:  CABINETS

Some of the cabinets in Department schools are substantially full or may need to be replaced.  Therefore, each Proposer is required to include a separate per cabinet price quote in their proposal for a new network cabinet measuring 36”H X 21.25” W X 24.50” D (or an approximate).  Most of the cabinets recently installed in PRDE schools are Great Lakes 36 wall mount enclosed cabinets with fan assembly, but other comparable brands will be considered.



