GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE EDUCACIÓN
Oficina de Infraestructura y Reconstrucción

7 de marzo de 2023

VÍA CORREO ELECTRÓNICO

Notificación de Cancelación
Compra Excepcional Número CI-2023-07-06-4318
Escuela: Josefa Vélez Bauzá

Estimados Proponentes:

El 20 de julio de 2022, la Oficina de Infraestructura y Reconstrucción (en adelante "OIR") en conjunto con la Oficina para el Mejoramiento de Escuelas Públicas (OMEP), publicó la compra excepcional número CI-2023-07-06-4318 para realizar Reparaciones Generales en la escuela Josefa Vélez Bauzá (en adelante, el "Proyecto").

La fecha para someter las propuestas fué el 27 de septiembre de 2022, en o antes de las 11:59 pm. Se recibió una propuesta durante dicho período. El Comité Evaluador, designado por el Secretario de Educación el 4 de agosto de 2022, no ha recomendado la adjudicación por las siguientes razones:

- La capacidad financiera de Del Mar Contractors no es suficiente para completar el proyecto.

De acuerdo al Reglamento 9230 de la Administración de Servicios Generales, sección 7.3.7, se cancela la compra excepcional número CI-2023-07-06-4318.

Agradecemos su participación en este proceso.

Cordialmente,

José E. Basora

José E. Basora Fagundo, PE, MBA
Director de Oficina de Infraestructura y Reconstrucción
Departamento de Educación de Puerto Rico

El Departamento de Educación no discrimina de ninguna manera por razón de edad, raza, color, sexo, nacimiento, condición de veterano, ideología política o religiosa, origen o condición social, orientación sexual o identidad de género, discapacidad o impedimento físico o mental; ni por ser víctima de violencia doméstica, agresión sexual o acecho.

GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE EDUCACIÓN
Oficina de Infraestructura y Reconstrucción

March 7, 2023

VIA ELECTRONIC MAIL

Notification of Cancellation
Exceptional Purchase Number CI-2023-07-06-4318
School: Josefa Vélez Bauzá

Dear Bidder:

On July 20, 2022, the Office of Infrastructure and Reconstruction (hereinafter "OIR") in conjunction with the Office for the Improvement of Public Schools (OMEP), published the exceptional purchase number CI-2023-07-06-4318 to carry out General Repairs in the Josefa Vélez Bauzá school (hereinafter, the "Project").

The date to submit the proposals was September 27, 2022, on or before 11:59 pm. One proposal was received during the allotted time period. The Evaluation Committee, appointed by the Secretary of Education on August 4, 2022, has not recommended the award for the following reasons:

- Del Mar Contractors doesn't have the financial capacity to complete this project.

In accordance with Regulation 9230 of the General Services Administration, section 7.3.7, exceptional purchase number CI-2023-07-06-4318 is cancelled.

We appreciate your participation in this process.

Cordially,

José E. Basora Fagundo, PE, MBA
Director of the Office of Infrastructure and Reconstruction
Puerto Rico Department of Education

The Department of Education does not discriminate in any way on the basis of age, race, color, sex, birth, veteran status, political or religious ideology, origin or social condition, sexual orientation or gender identity, disability or physical or mental handicap; or for being a victim of domestic violence, sexual assault, or stalking.